FIRST SUPPLEMENTAL INTERLOCAL CONTRACT
CONTRACT #462a
MOUNTAIN EDGE PARKWAY CORRIDOR STUDY
THIS FIRST SUPPLEMENTAL INTERLOCAL CONTRACT, made and entered into this

day of , 2006 by and between the CITY OF LAS VEGAS, a municipal

corporation, hereinafter referred to as the “CITY” and the Regional Transportation Commission of
Southern Nevada hereinafter referred to as “RTC”.
WITNESSETH

WHEREAS, pursuant to Chapter 373 of the Nevada Revised Statutes, a cormidor study for
Mountain Edge Parkway has been approved by the Regional Transportation Commission.

NOW, THEREFORE, in consideration of the covenants, conditions, agreements, and
promises of the parties hereto, the RTC authorizes the CITY to proceed with the PROJECT as it is
mutually understood and agrees as follows.

SECTION 1- SCOPE OF PROJECT

This Interlocal Contract applies a corridor study for Mountain Edge Parkway. The basic
improvements will result in limited access roadway improvements, overpasses, interchanges, traffic
signals/equipment, traffic control communication infrastructure, sound walls, median islands and/or
median access, lighting, drainage improvements, pavement markings and signing. This Interlocal
Contract will identify, map and quantify the optimum components of a limited access parkway
supporting the arterial network. This Interlocal Contract will also allow the development of a
traffic study/report that studies and analyses existing data as provided by the City with regard to the
Mountain Edge Parkway, existing and future traffic volumes, land uses, property ownership, right-
of-way costs, environmental assessment and unit construction costs to construct the Mountain Edge

Parkway. Additional planning and environmental studies are needed to ensure eligibility for federal
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assistance through the Nevada Department of Transportation. Additional funding will be requested
after the study has been completed.
SECTION II - PROJECT COSTS shali be revised to read as follows:

The RTC agrees to provide funding from Question 10 funds for a corridor study according
to Section 6.1 REIMBURSEMENT COSTS of the Policies and Procedures Manual of the RTC
within the limits specified below:

3. The total cost for the study shall not exceed $1,300,000.

4. “Authorization to Proceed” for the study at a cost not to exceed $1,300,000. The cost

of this study will not be included in engineering percentage limitations.

5. A supplemental intetlocal contract will be required for engineering design, night-of-way

acquisition, construction and construction engineering.

6. A written request must be made to the RTC and an additional supplemental mterlocal

contract approved to allow exceptions to the adopted policies and procedures of the
RTC or the amount noted above prior to payment of any additional funds.
SECTION I - GENERAL paragraph 4 shall be revised to read as follows:
4, The Project must be completed to the satisfaction of the RTC prior to July 30, 2008.
The RTC may at any time thereafier grant time extensions or terminate this Contract
and require all sums advanced to the CITY be reimbursed.

All other terms of the interlocal contract dated February 12, 2004 shall remain unchanged.
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APPROVED AS TO LEGALITY AND FORM:

2l

ZEV/APLAK, (/ENERAL COUNSEL
DATE OF COUNCIL ACTION: CITY OF LAS VEGAS
By:
ATTEST: OSCAR B. GOODMAN, MAYOR

APPROVED AS TO FORM
BARBARA JO RONEMUS %”_»EM/ 0
Thomas R. Green ate

CITY CLERK. Deputy City Attomey

DATE OF COMMISSION ACTION REGIONAL TRANSPORTATION COMMISSION
OF SOUTHERN NEVADA

5/ 4 & BRIE%\RD{)D%R%@
af%{m

TONIMICHENER
EXECUTIVE ASSISTANT
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